
Clarification to further queries received w.r.t  RFQ-cum-RFP document issued for ‘Selection of Developer for development 

of Ganga Expressway (Group-I)  on DBFOT (Toll) basis under PPP’ 

 

Sr. 

No. 
Clause Reference Clause Description Query 

 

Reply / Clarification 

 

1. 
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9.2 New 

Bridges 

Minor Bridges on Expressway & Service Road: 

 

As per minor bridge table minor 

bridge at chainage 24+179 is to 

provide on both sides of service 

road. 

But as TCS table this bridge falls 

on TCS-A1 and as per TCS-A1 

service road is on LHS side only. 

Requesting authority to clarify that 

minor bridge to be provided on 

both sides of service road or one 

side of service road. 

 

As Service Road is on LHS only at this 

location, hence, Minor bridge to be 

provided on LHS service road only. 

2. 
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Annex-III 

 

Interchanges (Ramps & Loops) 

Kindly provide the length to be 

considered for ramps & loops in all 

interchanges. 

Also provide TCS drawing to be 

followed for each ramp & loop. 

All the details are available on the 

website of UPEIDA viz. 

http://upeida.up.gov.in/en/page/ganga-

expressway as mentioned in Bid 

documents VOl-IV (drawings & other 

details of the Project)  

 

3. 
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Annex-III 
Interchanges (Ramps & Loops) 

Kindly provide the plan and profile 

for ramps and loops proposed as 

per Annex-III. 

 

All the details are available on the 

website of UPEIDA viz. 

http://upeida.up.gov.in/en/page/ganga-

expressway as mentioned in Bid 

documents VOl-IV (drawings & other 

details of the Project) 

 

http://upeida.up.gov.in/en/page/ganga-expressway
http://upeida.up.gov.in/en/page/ganga-expressway
http://upeida.up.gov.in/en/page/ganga-expressway
http://upeida.up.gov.in/en/page/ganga-expressway
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   Annex-II 

  

TCS Table 

In given TCS table from 59+445 to 

59+495 stretch is missing.  

 

Kindly provide the updated TCS 

table 

TCS-B1 to be followed from Km 59+445 

to 59+495 

5. 
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Annex-III 
Plan & Profile 

In Plan & Profile Ground levels & 

FRL is missing between Ch: 

34+000 to 34+150. 

 

Kindly provide updated profile. 

Ground levels & FRLs are mentioned on 

the Plan & Profile provided in  

Vol-IV (drawings & other details of the 

Project) available on the website of 

UPEIDA viz. 

http://upeida.up.gov.in/en/page/ganga-

expressway. 

6 
Clause 2b(vi) of 

Schedule-C 

Raised Pavement Markers, Reflective 

Pavement Markers and Solar Studs 

As per schedule C & Clause 10.5 

of manual is not clear, kindly clarify 

solar powered road studs or 

normal road studs to be provided 

the entire expressway. 

Concessionaire shall have all the liberty 

to use any type of Raised Pavement 

Markers, Reflective Pavement Markers 

& Solar Studs as per site conditions & 

requirements.  

7 
Clause 2(e) to (g) 

of Schedule-C 

2(e) Highway Patrol Unit 

2(f) Emergency Medical  

        Services 

2(g) Crane Services 

 

Kindly provide required number of; 

a) Traffic Aid post 
b) Medical Aid Post 
c) Vehicle Rescue Post 

May be decided as per site conditions 

during construction 

http://upeida.up.gov.in/en/page/ganga-expressway
http://upeida.up.gov.in/en/page/ganga-expressway


8 Schedule-X 

Way side amenities & Electric Vehicle 

Charging Stations: Concessionaire shall be 

allowed to Develop Wayside Amenities (WSA) 

for Expressway commuters. WSAs have been 

provided at Ch. 72+700, 125+300 

approachable from both sides. The tentative 

area of a WSA is 250m x 200m. The WSA 

shall include washrooms, rest areas, drinking 

water kiosks, Service stations, Fuel/ CNG 

stations, Car, Truck and Bus parking area, 

Electric Vehicle Charging Stations, Food 

Outlets, Landscaping, Signboards, Garage 

area, Truck lay-byes and public utilities as per 

drawings attached in the Vol-IV of Bid 

documents. For the avoidance of doubt, no 

facility for Fuel/ CNG stations/ Electric Vehicle 

Charging Stations shall be permitted without 

undertaking all activities mentioned for WSA.) 

Way Side Amenities not mentioned 

in schedule-C, therefore kindly 

clarify Way Side Amenities (WSA) 

required or not. 

 

Concessionaire shall have discretion to 

develop Wayside Amenities as per 

Schedule-X. It is not obligatory for any 

Concessionaire to take up the 

development of Wayside Amenities. 

9 

Cl 4.8.4 
 
Annexure I 

Schedule B 

4.8 Vehicular, Light Vehicular and Small 
Vehicular Underpass 

 
4.8.4 Soffit level of the Underpasses shall be 

followed as per details given in GADs of 

respective structures given in Vol-IV 

(Drawings) of the Bidding documents. 

As per Revised RFP cum RFQ 

document sub clause 4.8.4, 

soffit level of the Underpass 

shall be followed as per details 

given in GADs of respective 

structures. 

Being DBFOT project 

Concessionaire should have 

freedom to design the entire 

project including the FRLs and 

soffit levels of structures and 

maintain the project during 

concession period duly 

satisfying the site requirement, 

relevant codes and 

specifications. 

Minimum difference between OGL & 

Soffit level shall be as mentioned in 

respective GADs of the structures.  

 

 

 

 

 

 

 

 

 

 

 

 

 

 



We request the Authority to 

kindly review and remove the 

said restrictive clause. 

Not Tenable 

10 
 
 

Section 5 - PRE- 

BID 

CONFERENCE 

Request for 

Qualification 

cum Request for 

Proposal (RFQ 

cum RFP) 

During the course of Pre-Bid conference(s), 
the Bidders sought clarifications and made 
suggestions for consideration of the 
Authority. The clarifications and suggestions 
made by the Bidders along with its 
reply/decision from Authority is available on 
UPEIDA’s web portal. 

As per Section 5 of revised 

RFQ cum RFP documents 

issued by Authority, “the 

clarifications and suggestions 

made by the Bidders along 

with its reply/decision from 

Authority is available on 

UPEIDA’s web portal”, 

however the same are not 

available on UPEIDA’s web 

portal. 

Request the Authority to kindly 

provide the replies/ decision 

from Authority of the Pre-Bid 

conference(s). 

All the clarifications & suggestions 

w.r.t pre-bid queries finalised  by 

Competent Authority have already 

been incorporated in the revised 

Bidding Documents itself.  



 

11 

Cl 4.1.2 (d) 4.1 Conditions Precedent 

4.1.2 (d) procured approval of the Railway 

authorities in the form of a general 

arrangement drawing that would enable the 

Concessionaire to construct road over 

bridges/ under bridges at level crossings on 

the Project Expressway in accordance with 

the Specifications and Standards and subject 

to the terms and conditions specified in such 

approval. 

As per Revised RFP cum RFQ 

document, DCA Article 4 

(Condition Precedent) sub clause 

4.1.2 (d). Authority to procure 

approval of the Railway 

authorities in the form of a 

general arrangement drawing 

that would enable the 

Concessionaire to construct road 

over bridges/ under bridges at 

level crossings on the Project 

Expressway in accordance with 

the Specifications and Standards 

and subject to the terms and 

conditions specified in such 

approval.  

We request the Authority to 

kindly confirm if any charges like 

supervision or maintenance for 

ROBs/ RUBs to be built payable 

to Railway Authorities would be 

borne by the Authority. 

Charges required by Railways in 

respect of approval of GAD and 

Construction, Maintenance of ROB 

shall be borne by UPEIDA 

The above clarifications shall be applicable mutatis-mutandis for the entire RFQ-cum-RFP document including Schedules and DCA. 


